Eurasian Harm Reduction Association is looking for Wordpress developers to work with two existing Wordpress websites. This includes introducing new functionality as well as existing functionality modification. Both websites are running on Wordpress and shall be finished by 15th of March, 2018. The content of the websites shall be intact and work not interrupted.

Evaluation will be based on:
1. Experience in developing similar websites
2. Ability to finish both websites by set term
3. Price for both websites, including technical assistance

Providing examples of similar work will be an advantage.

Please send your application to Irena Zubkova at irena@harmreductioneurasia.org by 20th of February, 2018. Application form is attached.

======================================

Website #1, "Harm Reduction Eurasia"
http://harmreductioneurasia.org/

General summary
The website is already developed, however some functionality doesn't work like expected or not flexible enough. Functionality changes needed.

1. **Create child theme**
   Currently custom modifications are made for the theme created by 3rd-party, which makes theme upgrades impossible. The first task will be to separate 3rd-pary theme from custom changes made, create a child theme and store custom changes there.
2. **Front page slider**
   Implement solution: while creating a new post (both blog and news, other post types) there should be possibility to promote the post to front page slider. Promoting includes collecting of a few post fields (picture, title and extortion) and showing them as slide within front page slider. The slide should be clickable, clicking on it should lead to the post. Slider should support localizing. Whatever method is used to translate posts, depending on user session language correct translation should be rendered by slider.
3. **Sidebar**
   Create sidebar with posts entries. By default, there should be 5 recent (last created) entries shown. For category pages there should be shown only those entries that belong to the category. One post can be related to one or a few categories.
4. **Calendar**
   Provide estimation for two options of calendar functionality:
   1) Timeline like looking calendar
   2) Standard month small calendar
   Client will choose one of the options. Both calendars should show events schedule. There should be possibility to go to some event's page from a calendar.
5. **Members functionality**
   http://harmreductioneurasia.org/members/ is currently a text page. New content type member should be created with taxonomy options "Organizational/Individual/Supporters". Only one taxonomy option can be used with one member. The page "Members", to which link is provided above, should be revised from a text page to memeber's posts listing, but to look the same as it looks now. Members order be manageable in CMS backend.
6. **Interactive map**
   Currently implemented map is too simple and not obvious for our clients. You will need to implement a map with a few countries centered and highlighted. Some information is shown next to the map when visitors hover some of highlighted countries. If one of these countries is clicked, visitors should be lead to another page. The page is country's interior page and contains information related to this country only. Interior page will contain text (WYSIWYG)

information and a block with information about how many organizations and individual members of EHRA are located in this country. This block should be linked to members functionality (described in item 5) and display actual and automatically calculated information.

7. **Install and configure questionnaire module**
   It is needed to create a few pages using questionnaire functionality to replace Google Forms currently used with new and more flexible pages in our website. CMS module and its sample questionnaires should be proposed by service provider and confirmed by client.

8. **Backups**
   Configure website automatic daily backups. Provide editors opportunity to make backup snapshots and restore them manually. Automatic and manual backups can be one or a few separate modules.

=====================================

Website #2, "EECA Platform"
http://eecaplatform.org/

General summary
The website is already developed, however some functionality doesn't work like expected or not flexible enough. Functionality changes needed.

1. **Fix non-translatable strings sitewide**
   There are some strings that are not translated or not translatable into website supported languages for some reason. This should be fixed.

2. **Front page slider**
   Implement solution: while creating a new post (both blog and news, other post types) there should be possibility to promote the post to front page slider. Promoting includes collecting of a few post fields (picture, title and extortion) and showing them as slide within front page slider. The slide should be clickable, clicking on it should lead to the post. Slider should support localizing. Whatever method is used to translate posts, depending on user session language correct translation should be rendered by slider. Regional Platform logo should stay intact and not removed.

3. **Search field**
   Search field has to be moved next to language switcher. Search field should be translated, currently it always works in one language.

4. **Main menu**
   Cosmetic changes should be applied to menu. Menu buttons should be visually separated from each other, text color should be changed.

5. **"Regional Platform EECA" description**
   Text should be justified (stretched from left to right). Currently text justify seems not to be working.

6. **Logos to be added to the website**
   Two logos should be added on top of a calendar with a hyperlink to a relevant website (logos to be provided by EHRA). Size of those logos should correspond to the size of Regional Platform logo (which is under a slider).

7. **Calendar**
   Provide estimation for two options of calendar functionality:
   1) Timeline like looking calendar
   2) Standard month small calendar
   Client will choose one of the options. Both calendars should show events schedule. There should be possibility to go to some event's page from a calendar. Events should be implemented using custom post type or similar solution. Events should not be driven by 3rd-party. Instead, they should be managed by website CMS.

8. **News block**
   On the main page, all new posts of all categories should be displayed. 5 latest posts should be

visible with a possibility to check earlier posts. All posts entries should be of following structure: picture (on the left), post name, date, extortion.

9. **Subscription block**

   Subscription block should be hidden from the website.

10. **Create Facebook and Twitter widgets**

    Create Facebook recent posts widget and Twitter recent posts widget. Example, http://rylkov-fond.org/

11. **Backups**

    Configure website automatic daily backups. Provide editors opportunity to make backup snapshots and restore them manually. Automatic and manual backups can be one or a few separate modules.